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GENERAL NOTES:

1. ALL SHEET VINYL SEAMS SHALL BE CONTINUOUSLY CHEMICALLY WELDED.

2. SEE DRAWING AE-703 FOR FLOOR TRANSITION DETAILS.

3. DOOR UNDERCUT MAY OCCUR DUE TO FLOOR FINISH TRANSITION.  SEE

DOOR SCHEDULE.

4. REFER TO ALL FLOOR FINISH MANUFACTURER'S SCHEDULES AND INSTALLATION

INSTRUCTIONS REGARDING SUBSTRATE PREPARATION, MOISTURE CONTENT,

SEAMING, AND FINISHING.
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